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SMARTCHEM TECHNOLOGIES LIMITED (STL) 
(100% subsidiary of Deepak Fertilizers and Petrochemicals Corporation Limited) 
Registered Office - Sai Hira, Survey No. 93, Mundhwa, Pune 411 036. 
Maharashtra, India. Phone No. 020 – 66458201 

 
 

TENDER REF : FERTILIZER / TPT / 2019-20 / PUNE / TALOJA 

DATE : 01 / 03 / 2019 

 

Subject: Transportation Contract for Fertilizers. 
 
We invite quotations for transportation of Fertilizers bagged in 5 / 10 / 25 / 40 / 50 Kgs packing OR any other 
packing size for the period April 2019 to March 2020, from our plant at Taloja and our Warehouse at Indepesca 
/ Navkar (Somathane) or any other location as stipulated by the STL Management to various destinations in the 
States of Maharashtra*, Karnataka, Gujarat, Madhya Pradesh, Uttar Pradesh, Andhra Pradesh, Telangana, 
Punjab & Haryana, Tamil Nadu, Rajasthan and Chhattisgarh. 
 
The Tender form consisting of all details like destinations, quantity, terms & conditions are enclosed herewith. 
You are requested to submit sealed bids to reach the undersigned at the above mentioned, address of our Pune 
Registered Office latest by 07.03.2019 before 5:00 P.M. 
  
Short-listed Transporters / Contractors (here-in-after referred to as Contractor) will be informed to participate in 
the Online Reverse Auction (RA) event which is tentatively planned in the 4th Week of March 2019.  The exact 
date of the RA will be confirmed to you by STL personnel. 
 
In case of any queries you may contact our Job Controller Shri Sunil Jaiswal, Sr. Gen. Manager (Logistics) - Mob 
No. 9820518979, at our Taloja works. 
 
Thanking You, 
 
For & on behalf of 
SMARTCHEM TECHNOLOGIES LIMITED (STL) 
 
 
 
ARVIND K GIRI 
Sr. Gen. Manager - Commercial 
 
Encl.: A/a 
SMARTCHEM TECHNOLOGIES LIMITED (STL) 
Sai Hira, Survey No. 93, Mundhwa, Pune 411036. 
Tel. : 020 6645 8200 
 
*    including Thane, Raigad & Sindhudurga Districts in Maharashtra. 
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TENDER REF:  FERTILIZERS / TPT / 2019-20 / PUNE / TALOJA 
 
 
 
 
 
 
 
 

TRANSPORTATION CONTRACT 
 

FOR 
 

 

FERTILIZERS 
 
 
 
 

01 April 2019 TO 31 March 2020 
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(On party’s letterhead) 
 
Ref:          Date: 
 
 
Sr. Gen. Manager - Commercial 
M/s. Smartchem Technologies Limited (STL), 
Sai Hira, Survey No. 93, 
Mundhwa, Pune-411036. 
 
Dear Sir, 
 
Sub:  Tender for appointment of Transport Contractor for Fertilizers. 
 
I / We hereby submit Schedule of Rates (Schedule – II) filled in and sealed. 
 
I / We have carefully studied the terms and conditions given in the Tender Schedule – I and agree to abide by all 
the terms and conditions.  I / We fully understand that these will form an integral part of the Contract for the 
successful Tenderers. 
 
D.D. / Pay Order No. __________ dated ___/___/20__ for Rupees 50,000/- (Rupees Fifty Thousand only) in 
favour of M/s. SMARTCHEM TECHNOLOGIES LIMITED, payable at Pune towards Earnest Money Deposit is 
enclosed herewith. 
 
Thanking you, 
 
Yours faithfully, 
 
 
 
(Signature of the Tenderer) 
       Affix Rubber Stamp 
 
STATUS – (Capacity in which signatory is signing) 
 
Enclosure: 
 
1) SCHEDULE I & EMD  :   GENERAL TERMS AND CONDITIONS duly stamped, signed by Tenderer at each page (1 

set) and sealed in envelope – EMD. 
2) SCHEDULE II :   SCHEDULE OF RATES duly filled in stamped, signed by Tenderer on each page and 

sealed in envelope (2 sets). 
3) List of pre-qualification documents / information attached herewith. 
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SMARTCHEM TECHNOLOGIES LIMITED (STL) 
Sai Hira, Survey No. 93, Mundhwa, Pune 411 036. 

 
 

INSTRUCTIONS TO THE TENDERER 
 
The following procedure shall be adopted for the submission of quotations. 
 
Quotations forwarded through email shall not be qualified for this Tender. 
 
The sealed envelopes should be submitted as follows: - 
 
 
Envelope No. 1 
 
To be superscribed “Earnest Money & Commercial Terms” for Tender Reference FERTILIZERS / TPT / 2019-20 / 
PUNE / TALOJA and should contain –  

 
Demand Draft / Pay Order in favour of Smartchem Technologies Limited, payable at Pune, for Rs. 50,000/- 
(Rupees Fifty Thousand Only) will be accepted. The Earnest Money Deposit (EMD) furnished by Tenderers will 
be exclusively for this Tender and will not carry any interest. 

 
(Contractor engaged in our current Jobs for transportation of Fertilizers from Taloja are exempted for 
submission of EMD.) 
 
'Commercial Terms’ should contain the following -- 
 
Schedule – I : Confirming acceptance of all the terms and conditions as stipulated therein. 

 Pre-qualification documents / information. 

 Letter of authority from Tenderer. 

 General Information (in the proforma, prescribed by the Company). 

 Infrastructure / Resource (in the proforma, prescribed by the Company). 

 Certified copies of RC books of owned vehicles, if any. 

 Experience for last three years (in the proforma, prescribed by the Company). 

 Details of blacklisting / disqualification / forfeiture of BG / S.D. (in the proforma, prescribed by the 
Company). 

 Latest Income-Tax clearance certificate along with Income Tax returns for last three years 

 Certified copy of registered Partnership deed / Memorandum of Association / Articles of Association / 
by-laws as applicable. 

 Balance Sheet for last three years. 

 Copy of PAN registration, Service Tax registration. 

 Registration number in case registered under Micro, Small and Medium Enterprises. 

 Details for payment through RTGS. 
 
(Contractor already engaged in our current Jobs for transportation of fertilizers from Taloja are exempted from 
submission of above pre-qualification documents / information.) 
Envelope No. 2 
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To be superscribed “Tender for FERTILIZERS / TPT / 2019-20 / PUNE / TALOJA” and should contain schedule 
– II and III duly filled in, stamped & signed by Tenderer on each page. 

 
 
Both the above envelopes should be submitted in one cover (Envelope No.3) and be superscribed - "Tender Ref. 

FERTILIZERS/ TPT / 2019-20 / PUNE / TALOJA”. 
 
 
Envelope No. 3 will be opened on a scheduled date by a Committee appointed by STL and not in the presence 
of the Tenderers. Envelope No. 1 will be opened first and it will be verified that the Tenderer has submitted 
EMD in the prescribed form as applicable, all the terms and conditions of the Tender documents are acceptable 
to the Contractor and all the required pre-qualification documents / info are furnished. Mere submission of all 
the documents will not necessarily mean that the Tenderer is qualified. Worthiness assessed by the Company 
will be final and binding on the Tenderer. Envelope No. 2 of the Tenderers technically qualified by our Job 
Controller shall only be opened by the Committee. 
 
 
1.0 The Company shall reserve the right to either issue or reject the Tender documents to any parties without 

assigning the reasons. 
 

2.0 Out of firms having one or more common partners / proprietor only one                                                                                                  
Tender document will be entertained. 

 
3.0 ACCEPTANCE AND COMMENCEMENT OF WORK 

 
3.01  The Contractor on acceptance of Tender by the Company shall commence the work, subject to 

completion of formalities pertaining to Security Deposit and Agreement within the stipulated period, on 
receipt of Purchase Order. However, if the Contractor fails to commence work within 7 (seven) days 
from the stipulated day as stated above, he will not be allowed to work during the period of Contract 
and the Earnest Money Deposit shall be forfeited at the sole discretion of the Company. 

 
3.02   It is understood by the Contractor that generally, the lowest Tender shall be selected. The remaining 

Tenders shall be kept in reserve and may, in accordance with the process specified in the Tender 
document, be invited to match the Tender submitted by the lowest tenderer in case such lowest 
tenderer withdraws or is not selected for any reason. In the event that none of the other tenderers 
match the bid of the lowest Tenderer, the Company may in its discretion invite fresh bids from the 
remaining tenderers or annual the Tender process as the case may be. 

 
3.03 The Tenderer, after studying all Tender documents carefully and after visiting the site for satisfying itself 

of the conditions, location and accessibility of the site, nature, extent and character of the operations, 
may obtain all clarifications in writing before Tendering. Submission of Tender implies that the Tenderer 
has obtained all the clarifications required. 

 
The Tenderer should quote the rates in Rupees per MT (in figures) explicitly for the period 1st April 
2019 to 31st March 2020 for all the destinations mentioned in Schedule II.  The quoted rates should be 
rounded off to the nearest rupee.  
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3.04 The Tenderer may quote for all the jobs covered by the Tender or part thereof as per Schedule II. 
However, the Tenderer should ensure that rates quoted for a particular district in areas of Maharashtra 
should cover each and every destination in that particular District.  For rest of the States, the Contractor 
should ensure that rates quoted should cover each and every destination mentioned under that 
particular State in Schedule II.  The Tender is liable to be rejected for failing to adhere to this condition. 

3.05 The rates quoted in the Tender are to hold good for a minimum period of 90 days from the last date of 
Tender submission.  The rates are to be confirmed by both the parties before executing the Contract 
and these rates will be valid for the entire period of Contract inclusive of extension / extensions. 

3.06 If the Tender submitted is not in the name of any Individual, the Tenderer shall disclose the nature, 
constitution and registration of the Tendering firm and the Tender shall be signed by a person or 
persons duly authorized to do so by means of legally valid documents which or a duly certified copy of 
the same, shall be attached with the Tender. 

 
3.07 Service of Notice of Contract: 

 
The Contractor shall furnish the name, designation and address of his authorised agent and all 
communications, notices, complaints and references shall be deemed to have been duly given to the 
Contractors if delivered to the Contractor or his authorised agent or left at or posted to the address so 
given and shall be deemed to have been so given in the case of posting on the day on which they 
should reach such address in the ordinary course of post or on the day on which they were so delivered 
or left. In the case of Contract by partners, any change in the constitution of its firm shall be forthwith 
notified by the Contractor to the Company and it will not affect the validity of the Contract. 
 

 
4.0 VALIDITY OF TENDERS: 

 
 The acceptance of Tender will rest with the Company and reserves to itself the right - 

   

 To reject any or all Tenders. 
 

 To reject the Tender on the basis of unsatisfactory performance of the Tenderer in previous 
Transport Contracts with the Company. 

 

 Out of firms having one or more common partners/proprietors, offer of only one firm will be 
valid at sole discretion of Company. 

 

 To conduct online / reverse auction or negotiate with one or more Tenderers for revision of 
rates downwards if the Company feels that rates so received are not appropriate. 

 

 To split up work amongst two or more Tenderers. 
 

 To award the work in part and not in its entirety, if considered expedient, without assigning any 
reason or giving any explanation thereof. 

 

 The Rates derived from On-line RA shall be proportionately reduced in % (percentage) basis 
with respect to initially quoted Weighted Average Rates for all locations. 
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5.0 The Tender document should have annexed thereto an initialed copy of the General Terms and 
Conditions, and initialed copy of the Transport Contract indicating acceptance of all the General Terms 
and Conditions and the Main Contract. The Person initiating shall be appropriately identified and 
supported by a separate letter. 

 

6.0 Conditional Offer: Conditional offers will not be accepted under any circumstances. 

 

7.0 No guarantee can be given as to any definite volume of work that will be entrusted to the Contractor at 
any time or during the period of the contract. The quantity may decrease/ increase depending upon the 
requirement and other factors whatsoever. 
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SCHEDULE – I 
 

SMARTCHEM TECHNOLOGIES LIMITED (STL) 

SAI HIRA, SURVEY NO. 93, MUNDHWA, PUNE - 411036 
 

GENERAL TERMS AND CONDITIONS OF CONTRACT / TENDER 
 
1.0 DEFINITION 

 
1.1. “Company” shall mean “Smartchem Technologies Limited (STL)”, having its Registered Office at 

Sai Hira, Survey No. 93, Mundhwa, Pune – 411 036 (which expression shall unless repugnant to 
the context or meaning thereof, include its successors and assigns). 

 
1.2. The “Contractor” shall mean the Transporter whose quotation has been accepted and shall 

include his legal representatives, heirs, administrators, successors and assigns. 
 
1.3. The “Contract” shall mean the Service Order/Contract/Agreement, awarded to Contractor, and 

shall include these general terms and conditions, all its attachments and exhibits. 
 
1.4. The “Job Controller” shall mean the Officer in administrative charge of the Fertilizer movement 

of the Company.  
 
1.5. “Fertilizers” shall mean relevant “Fertiliser” as defined under Fertiliser Control Order (FCO), 

1985. 
 
1.6. “Act” shall mean and include Carriage by Road Act, 2007, Motor Vehicles Act, 1988 read with 

Rules. 
 
1.7. “Load” shall mean material/Fertiliser entrusted to the Contractor at Taloja or any other location 

(Jassai / Indepesca / Navkar (Somathane)) or any other Warehouse. 
 
1.8. “Destination” shall mean and include the defined destination for which the Load is intended. 
 
1.9. “Assignment” is the assignment of the Load to the Contractor to be transported to the 

concerned Destination. 
 
1.10. “Material” shall mean a section of the Load or part thereof. 
 
1.11. “Taloja” shall mean our Company's works at Taloja or any other location specified location at 

Taloja. 
 

2.0 SCOPE: 
 

Smartchem Technologies Limited (STL), invites sealed quotations for Transportation of Fertilisers in bags 
of 5 / 10 / 25 / 40 / 50 Kgs or any other packing size from its factory at Taloja or any other location 
(Jassai / Indepesca / Navkar (Somathane)) or any other Warehouse to various destinations in the States 
of Maharashtra, Karnataka, Gujarat, Madhya Pradesh, Uttar Pradesh, Punjab & Haryana, Andhra 
Pradesh, Telangana, Tamil Nadu, Rajasthan and Chhattisgarh. 
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The quantities and destinations indicated in Schedule II are as per tentative plans of the Company. Even 
though efforts will be taken to adhere to these plans, there are bound to be some variations due to 
market conditions and the Contractor is bound to carry out the Contract as required. The Schedules of 
dispatch would be furnished to you from time to time for enabling you to plan the dispatches. 
 

3.0 RESPONSIBILITY: 
 
The Contractor shall ensure that the material entrusted to Contractor is delivered in full without 
Transhipment at destinations and without any damage either to the material or to the packing and 
within maximum 5 days from the date of lifting from Taloja or any other location. 

 
4.0 DAMAGES: 

 
4.01 In case of damage to material or packing, the Contractor will have to make good the loss to the 

Company, as decided with the Job Controller / Coordinator located at Taloja. 
 

4.02 In case of delay in delivery of material at destination, the Contractor shall have to pay liquidated 
damages to the Company at the rate of Rs. 100/- (Rupees One Hundred) per day or part thereof for 
each truck-load from the expiry of 5 days from the date of lifting from Taloja. 

 
4.03 Shortage: In case of shortage of Fertilizer en-route, the Contractor shall have to pay to the Company as 

compensation an amount equivalent to the value of material short delivered at destination calculated 
at Company's Invoice Price (in the case of ANP / NPK, the compensation shall be MRP + Subsidy). 

 
4.04 The Company has the discretion to despatch the goods in the order / priority it deems fit. 
 
5.0 DELIVERY OF MATERIAL: 
 

The Contractor in compliance of the Contract shall deliver the material to the Consignee as per the 
instructions of the Job Controller within maximum of 5 days Transit Time from the date of dispatch. The 
acknowledgment for the receipt of goods from the Consignee shall be sent back to Company within 
maximum 30 days from date of dispatch of material. The Company shall be entitled to recover the value 
of material in the event, the acknowledgment is not received by the Consignor within 30 days 
stipulated as in this clause. The Company is entitled to recover such costs, damages, and charges as may 
be necessary due to any delay in delivery/receipt of acknowledgments. 

 
5.01 SPLIT DELIVERY: Relaxation in delivery period of maximum 1 day will be given in case of split delivery 

en-route to final destination.   
 
 If split delivery / Two-point delivery takes place within 25 Kms of the agreed Rate/MT, then the 

Rate/MT will remain unchanged.  For split delivery / Two Point delivery beyond 25 Kms, then the 
additional Freight charges will be Rs. 75/MT. 

 
6.0  SERVICE OF NOTICE OF CONTRACT: 

 
The Contractor shall furnish the name, designation and address of his authorised agent and all 
complaints, notices, communications and references shall be deemed to have been duly given to the 
Contractors if delivered to the Contractor or his authorised agent or left at or posted to the address so 



Page 10 of 29 

 

given and shall be deemed to have been so given in the case of posting on the day on which they 
should reach such address in the ordinary course of post or on the day on which they were so delivered 
or left. In the case of Contract by partners, any change in the constitution of its firm shall be forthwith 
notified by the Contractor to the Company and it will not affect the validity of the Contract. 

 
7.0         COMMENCEMENT OF WORK: 

 
The Contract comes into effect with the furnishing of Security Deposit / Bank Guarantee and / or 
simultaneous execution of Agreement. The Contractor shall commence the work on receipt of the LOI / 
Service Order. In case work has already commenced, then it will be deemed as acceptance of the 
Contract with all the terms & conditions mentioned in this Tender. If the Contractor fails to commence 
work within 7 (seven) days thereafter, he will not be allowed to work during the period of Contract and 
the Deposits lying with the Company shall be forfeited. 

 
8.0  PERIOD OF CONTRACT: 

 

The period of contract is for 12 months from 01.04.2019 to 31.03.2020. However, the Company will be 
entitled to terminate the Contract without assigning any reasons by giving 15 days’ notice, if in the 
opinion of the Company, the performance of the Contractor is not satisfactory.  The Contract may be 
extended for a further period as required on the same rates, terms and conditions at the sole discretion 
of the Company. 

8.01   The Rate/MT per destination will remain unchanged for the Order validity for any reason whatsoever 
except for reasons mentioned under clause 8.02. 

 
8.02 Freight rate will be adjusted on the basis of the following formula in case of any increase or decrease in 

the price of Diesel of Rs.1.00 per Litre or more as compared to base Diesel price.  Base Diesel price for 
this Contract will be the Diesel price prevailing at Taloja as on the last date of Tender submission of 
07/03/2019. 
 
The formula for escalation / de-escalation will be: 
 
Increase/Decrease}      Increase/Decrease in the price of Diesel per Ltr  X Distance 
in Freight Rate/MT}  =          ----------------------------------------------------------------------- 

      4 Kms X 20 MT 
 
Diesel prices will as per STL Rate Card which will be updated once every 15 days on the 16 th and 30th/ 
31st of that month and will be shared with the Contractor. 
 
The destination wise Distance to be considered in case of such escalation / de-escalation will be the 
distance mentioned in Schedule II to this Tender. Distances calculated in Schedule II are lowest distance 
in Google map from Taloja Panchanand. 

 
8.03 The rates for new destination will be worked out on the basis of Rate / Km of the nearest destination 

existing in the Contract and the distance of the new destination. The information on destination – wise 
distances adopted by the Company will be available with its Job Controller. 
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9.0         SECURITY DEPOSIT: 
 

Upon the Company’s intimation of acceptance of Tender, the successful Tenderer shall within 7 days 
from the date of execution of the Agreement, deposit with Company, interest free Security Deposit, 
maximum of 10% of the Contract value, or Rs. 10.00 lacs, whichever is lower, in the form of valid Bank 
Guarantee (BG) issued by any Nationalized / Scheduled Bank of India, as stated in the proforma 
prescribed by the Company.  The BG should be valid for a period of 06 months from the date of 
Contract. 
 

9.01 The Security Deposit furnished by the Contractor shall not carry any interest. 
 
9.02 The Security Deposit shall remain at the entire disposal of the Company, as a security for the 

satisfactory execution and completion of the work in accordance with the terms and conditions of the 
Contract. The Company shall be at liberty to deduct and appropriate from the Security Deposit any 
losses, damages, penalties and dues as may be payable by the Contractor under the Contract and the 
amount by which the Security Deposit is reduced by such appropriation will be made good by further 
deduction from the Contractor’s subsequent interim bills until the Security Deposit is restored to its full 
limit mentioned above. 

 
9.03 If the Contractor had furnished a Security Deposit for a running Contract, the same will be 

 retained by the Company till such time the reconciliation of the previous contract is completed.  In case 
the Security Deposit is in form of Bank Guarantee (BG), the Contractor shall extend the same and 
ensure that the BG value maximum of 10% of the Contract value, or Rs. 10.00 lacs, whichever is lower.  
On reconciliation of the running contract, the Contractor shall comply with requirement of clause No. 
9.05, provided herein below. 

 
On submission of “NO DEMAND CERTIFICATE“ by the Controller, Company will refund the Security 
Deposit furnished for the previous Contract after adjusting as per the reconciliation. 

 
9.04 If the Contractor has not furnished Security Deposit for any reason, the amount towards Security 

Deposit will be withheld from his pending bill. 
 
9.05 On satisfactory performance and completion of the Contract in all respects and upon return in good 

condition of any property belonging to the Company which may have been issued to the Contractor the 
Security Deposit will be returned to the Contractor without any interest on presentation of “NO 
DEMAND CERTIFICATE“, from our Job Controller. 

 
10.0     PERFORMANCE / TERMINATION OF THE CONTRACT: 
 
10.01 If the Contractor is unable or fails or neglects to execute the work covered by the Contract, any loss 

incurred by the Company in this respect will be on Contractor’s account. The Company at entire 
discretion may terminate the Contract in part or in full after giving 15 days’ notice in writing to the 
Contractor, if, in its opinion, the work under the Contract is not being done to its satisfaction in 
accordance with the terms and conditions of the Contract or to the parameters set by the Company as 
per the Schedules annexed to the Tender.  The Company will have the right, in such an event, to get the 
job done by a third party in part or full at the risk and cost of the Contractor. 
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10.02 In case it is found that any information furnished by the Contractor is false or incorrect, the Company at 
its sole discretion may terminate the Contract without giving any notice. The Company shall reserve its 
right to seek appropriate damages 

 
 

11.0 INSOLVENCY OR INABILITY TO PERFORM CONTRACT SATISFACTORILY: 
 
11.01 Should the Contractor’s preparation for the commencement of work or any portion of it, or his 

subsequent rate of progress be, for any cause whatsoever, go slow in the opinion of the Company 
(which shall be conclusive)  that the Contractor will be unable to complete the work or any portion 
thereof, as agreed upon or should the Contractor neglect to comply with any directions given to 
Contractor by the Company, or in any respect fail to perform the Contract, the Company shall have 
power to declare the Contract to have come to an end, in which case the Contractor shall be  liable for 
any expenses, loss or damage which the Company may incur, or sustain by reason of or in connection 
with the Contractor's default. 

 
11.02 In the interim the Company notwithstanding non-termination of the Contract engage a new Contractor 

or set of Contractors at terms and conditions mutually agreeable between the Company and the new 
Contractor and set of Contractors. The Original Contractor shall not have any say in the same and shall 
not object to or challenge the acts of the Company. 

 

12.0 ASSIGNMENT OR SUB-LETTING OF CONTRACT: 

The Contractor shall not assign or sublet the Contract or any part thereof or allow any person to 
become interested therein in any manner whatsoever without the previous consent in writing of the 
Company. The Company shall be entitled to withhold such consent without assigning any reason or 
ground.  Any breach of this condition shall entitle the Company to take such steps as may be necessary 
and also terminate Contract.  Such termination shall also render the Contractor liable for payment to 
the Company in respect of any loss or damage arising or ensuing from such cancellation. The permitted 
sub-letting or work by the Contractor shall not establish any contractual relationship between the sub-
Contractor and the Company and shall not release the Contractor of any responsibility under the 
Contract. In the event of sufficient dues not being available to compensate for the above, the 
Contractor shall reimburse the Company for the same by making payment through a Demand Draft. 
 

12.01   The Contractor will have to supply the number of trucks within 40 hours, as per schedule intimated by 
Company's Job Controller from time to time.  

 
12.02   No unloading charges at destination will be entertained. 
 
12.03 Company shall have a right to assign its rights and obligations under this Contract to any  Associates / 

affiliates / subsidiaries / joint ventures partner, etc., any time during the  subsistence of this Contract on 
the same terms and conditions without notice or consent to other party. Subject to the foregoing, this 
Contract shall inure to the benefit of and be binding upon the parties and their respective successors 
(including any successor by reason of amalgamation/merger/joint venture of any party) and permitted 
assigns. 
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13.0       INDEMNITY: 
 
Without prejudice to any other provisions in these conditions, the Contractor shall be bound to keep 
the Company or any representative or employee of the Company fully indemnified against any action, 
claim or proceedings under the provisions of any rules, regulations, bye-laws, notifications, directions 
or order having the force of law. 
 
The Contractor in contravention of such provisions etc., for the infringement or violation thereof in the 
course of the execution or completion of the work under the Contract and if, as a result of any such 
action, claim or proceedings, the Contractor or such representative of the Contractor, as the case may 
be, adjudged to be liable to any penalties or to pay any penalties or to pay any compensation, such 
liability, the Contractor and if, the Company has to take-over the liability, the Company shall deduct all 
amounts arising out of such liabilities from the Security Deposit of the Contractor or from any other 
amount due and payable by the Company to the Contractor under this Contract or any other Contract 
and without prejudice to any other legal remedy available to the Company. 
 

14.0      CONTRACTOR TO COMPLY WITH ALL STATUTORY LAWS & REGULATIONS : 
 
The Contractor shall be responsible to ensure compliance with all Central and State Laws as well as the 
Rules, Regulations, Bye-laws and Orders of the Local Authorities and Statutory Bodies as may be in force 
from time to time.  The Contractor shall give to the statutory bodies, local authorities, police and other 
relevant authorities all such notices etc. as may be required by law and obtain all requisite Licenses and 
pay all fees, Duties, Taxes, charges etc. in connection therewith as may be leviable on account of its 
operations involved under this Contract. 

 
The Contractor shall ensure loading of material in his truck as per the maximum permissible weight and 
shall be responsible for its safe carriage to the destination as per the schedule. In case the Company is 
forced to pay penalty due to failure of the Contractor, the Company shall be at liberty to recover such 
amount or any part thereof by deducting it from the Security Deposit or from any sum due by the 
Company to the Contractor whether under this Contract or otherwise. 
 
The Contractor’s drivers and cleaners will remain at the designated place and will not wander around in 
the Loading site. Once the Truck is parked at the loading site, the driver and cleaner will stay with the 
Truck only. The Company will not be responsible for any undue incidents resulting out of non-
compliance. 
 
The Contractor shall make good at its own cost any damage to the property of the Company or any 
other body, persons, local authorities etc., due to or arising from its operations involved under this 
Contract and the Company shall have the right to recover the cost of damage from dues payable or 
Security Deposit of the Contractor. 
 

14.01  The Contractor hereby undertakes that the truck provided shall have a valid permit and the drivers 
deputed are having a valid license issued under the provisions of Motor Vehicles Act (MVA) as amended 
in 1988, along with comprehensive insurance cover. The Contractor undertakes that it will indemnify 
and keep indemnified the Company against any loss, costs, charges and expenses incurred or suffered 
by the Company due to the Contractor or its drivers / employee’s negligence or for non-compliance of 
Motor Vehicles Act (MVA) 1988. The Job Controller of the Company will be authorized to inspect the 
conditions of the Truck, permits, insurance books of each Truck, up to date vehicle tax paid receipts and 
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driving licenses of the drivers and the Contractor will produce the said documents for inspection to the 
Job Controller of the Company whenever required to do so. If the Job Controller of the Company comes 
to the conclusion that any truck is not of good condition or lacking in any other respect, the Job 
Controller is authorised to inform the Contractor to take back the said truck for which the Contractor 
shall not be entitled to any charges.  However, the Job Controller will intimate to the Contractor reasons 
for requiring the truck to be taken back. 

 
14.02 The Contractor should provide the Freight Subsidy data in the stipulated format within maximum 03 

days from the date of intimation from our Job Controller. 
 
 
15.0 THE COMPANY’S LIEN ON ALL MONEYS DUE: 
 

The Company shall have a lien on and over all or any money that may become due and payable to the 
Contractor under these presents, and/or also on and over the deposit or security amount or amounts 
made under the Contract and which may become payable to the Contractor under the conditions in 
that behalf herein contained for or in respect of any debt or sum that may become due and payable to 
the Company by the Contractor either alone or jointly with another or others and either under this or 
under any  other Contract or transaction of any nature whatsoever between the Company and the 
Contractor and further that the Company shall at all times be entitled to deduct the said debt or sum 
due by the Contractor from the moneys, securities or deposit which may become payable to the  
Contractor under these presents. 
 

16.0  CONTRACTOR TO EXECUTE AGREEMENT: 
 
The Contractor’s responsibility under this Contract will commence from the date of issue of the letter 
accepting the Tender. The successful Tenderer shall be required to execute an agreement with the 
Company, within 7 (seven) days of the receipt by Contractor of the letter of acceptance for carrying out 
the works according to the General Terms & Conditions of the Contract as given in the Tender 
documents and special conditions of Contract. The provisions contained in Tender papers and other 
document exchanged between the Tenderer and the Company, shall form part of the Contract. The 
Earnest Money Deposit may be forfeited in case the Contractor fails to execute the agreement within 
the stipulated period as mentioned above. 

 
17.0       COMPENSATION FOR NON-COMMENCEMENT / NON-COMPLIANCE / DELAY IN THE FULFILMENT OF 
  THE WORK: 
 

Time shall be regarded as the essence of the Contract and delay / failure on the part of the Contractor 
to start the work on the stipulated date as per Clause 7.0 or to supply the trucks as per Clause 12.01 
shall entitle the Company to the following: 

 

a) Recovery of agreed liquidated damages as per Clause 4.02 for delay in delivery. 

b) The Contractor will not be allowed to work during the period of Contract and the deposit lying with 
the Company shall be forfeited. 

c) Stop requisitioning any trucks from the Contractor for such period as deemed necessary by the 
Company. 

d) Get the work done through any other party at the risk and cost to the Contractor after 40 hours. 
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18.0    LOSS IN TRANSIT 
 

If in transit the Material is lost or damaged due to accident or by any other reasons or whatsoever, the 
Contractor shall be liable for the loss or damage to the products. If the material is lost or damaged in 
transit, the Contractor shall immediately inform about the loss or damage and the place of incidence 
(retained / halted) to the Company and that the Company will send its representatives to assess the 
damages, before the consignment is delivered to the Consignee. The loss along with the expenses 
incurred by the Company due to the loss or damage will be recovered from the money payable to the 
Contractor. The extent of the losses will be decided by the Job Controller located at Taloja. 

 
19.0  PROVISIONS OF EMPLOYEE’S COMPENSATION ACT: 
 

It is the prime responsibility of the Contractor to meet all his expenses and for paying wages and other 
statutory charges to its employees. The Contractor shall ensure that all dues, payment, compensations 
that may have to be paid to its employees, shall be paid immediately and forthwith as per the 
requirements of various labour laws and other statutory regulations. 

 
In every case in which by virtue of the provisions of Section 12, Sub-section (1) of the Employees 
Compensation Act, 1923 or any other law for the time being in force, the Company, is obliged to pay 
due to failure of the Contractor, compensation to employees employed by the Contractor in execution 
of the works, the Company, will recover from the Contractor the amount of the compensation so paid 
and without prejudice to the rights of the Company under Section 12, Sub-section (2) of the said Act, or 
any other law for the time being in force, the Company shall be at liberty to recover such amount or 
any part thereof by deducting it from the Security Deposit or from any sum due by the Company to the 
Contractor whether under this Contract or otherwise. 

 
The Company shall not be bound to contest any claim made against it under Section 12, Sub-section (1) 
of the said act or any other Law for the time being in force, except to the written request of the 
Contractor and upon his giving to the Company, full security for all costs and charges for which the 
Company, might become liable in consequence of contesting such claim. 
 

 
20.0     COMPANY NOT RESPONSIBLE FOR CONTRACTOR’S EMPLOYEES: 

The Contractor may employ such employees as it may think fit, and the employees so employed shall 
be the employees of the Contractor for all purposes whatsoever and shall not be deemed to be in the 
employment or under the direct control of the Company, for any purpose whatsoever. The Contractor 
shall abide by all Rules, Laws and Regulations that may be in force from time to time regarding the 
employment or condition of services of the employees. If, under any circumstances whatsoever, the 
Company is held liable or responsible in any manner whatsoever, for the default or omission on the part 
of the Contractor in abiding by the aforesaid Rules, Laws and Regulations, or is held liable or 
responsible to the employees of the Contractor in respect of any matter whatsoever, the Company shall 
be reimbursed by the Contractor for the same, as also any other expenses or costs incurred by the 
Company, in any proceedings or litigation, as a result of any claim or action the part of the employees of 
the Contractor, the Company shall be entitled to claim damages or compensation from the Contractor 
in that event. 
 

 



Page 16 of 29 

 

21.0     SUMS PAYABLE BY WAY OF COMPENSATION WITHOUT REFERENCE TO THE ACTUAL LOSS: 
 

All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of the Company without reference to the actual loss 
or damage sustained and whether or not any damage shall have been sustained. 
 

22.0       INCONVENIENCE TO THE PUBLIC: 
 
The Contractor shall not deposit material on any site which may cause inconvenience to the Public. The 
Job Controller may require the Contractor to remove any materials that are considered to be danger or 
inconvenient to the public or cause these to be removed at the Contractors cost. 

 
23.0       CONTRACTOR TO BE LIABLE FOR ALL TAXES, ETC: 
 

The rates specified in the Tender should be inclusive of all Taxes, Toll, Warai Charges, Duties of any kind, 
Fees, Royalty or Naka Commission in respect of the Contract. 
 

24.0       CONTRACTOR NOT TO ENGAGE UNSUITABLE EMPLOYEES: 
 

The Contractor shall on instructions of the Job Controller immediately dismiss, from the site any person 
employed thereon, who may misbehave or cause any nuisance or be otherwise, in the opinion of the 
Job Controller not a fit person to be retained on works. Such person shall not be again employed or 
allowed on the works without the prior written permission of the Job Controller. 

 
25.0      TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR: 
 
25.01 The Contract will be terminated due to any of of the following condition/s below: 
 

(i) become bankrupt or insolvent. 

(ii) make arrangement with or assignment in favour of the creditors or agree to carry-out the 
Contract under a Committee of Inspection of his creditors. 

(iii) being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction). 

(iv) assign the Contract or any part thereof otherwise than as provided in Clause 12.0 of Schedule I. 

(v) abandon the Contract. 

(vi) persistently disregard the instructions of the Job Controller or contravene any provisions of the 
Contract. 

(vii) fail to adhere to the agreed programme of work, the Company will have the right to adhere to 
clause 25.02 

(viii) If the contractor follows any unethical practice such as – bribing company officials, offering any 
undue favours, etc. 

 
25.02 Right of the Company after rescission of Contract owing to default of the Contractor in the -- event of any or several of the courses, referred to in Sub-clause of this clause 25.01, being  adopted 
 
                (i)    The Contractor shall have no claim to compensation for any loss sustained by him by reason of 

Contractor having purchased any materials or entered into any commitments or made any 
advance on account of or the performance   of the Contract and Contractor shall not be entitled 
to recover or be paid any sum for any work thereto actually performed under the Contract, 
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unless and until the Job Controller shall have certified in writing the performance of such work 
and the value payable in respect thereof and the Contractor shall only be entitled to be paid the 
value so certified. 

 
     (ii) The Company shall not be liable to pay to the Contractor any moneys on account of the Contract  

until the expiry of the period of Contract and thereafter all other expenses incurred by the 
Company have been ascertained and the amount thereof certified by the Job Controller the 
Contractor shall then be entitled to receive only such sum or sums (if any) as the Job Controller 
may certify would have been due to it upon due completion by the Contractor after deducting 
the said amount, but if such amount  shall exceed the which would have been payable to the 
Contractor, then Contractor shall, upon demand, pay to the Company, the amount of such 
expenses and it shall be deemed a debt by the Contractor to the Company and shall be 
recoverable accordingly. 

 
26.0       MATTERS FINALLY DETERMINED BY THE COMPANY: 

 
All disputes or differences of any kind whatever arising out of or in connection with the Contract, 
whether during the progress of the work or after the completion and whether before or after the 
determination of the Contract, shall be referred by the Contractor to the Company and the Company 
shall within a reasonable time after presentation make and notify decisions thereon in writing. The 
decisions, directions and certificates with respect to any matters, decisions, on which is specially 
provided for by these conditions given and made by the Company or by the Job Controller on behalf of 
the Company which matters are referred to hereinafter as accepted matters shall be final conclusive 
and binding upon the Contractor and shall not be set aside or be attempted to be set aside on account 
of any informality, omissions, delay or error in proceedings in or about the same or on any other reason 
and shall be without any appeal. 

  
27.0       SETTLEMENT OF DISPUTES: 
 

Any dispute, difference, claim or question of interpretation of any nature arising between the parties 
with regard to this Tender / Purchase Order / Work Order / Agreement, regarding the meaning, 
respective rights, claims, liabilities and obligations under this Tender / Purchase Order / Work Order / 
Agreement, including any question regarding its existence, validity or termination which is not resolved 
by amicable settlement shall be settled by arbitration in accordance with the Rules of Arbitration of the 
Indian Council of Arbitration (ICA) or any enactment or amendment thereof. Award passed shall be final 
and binding on both the parties.  The venue of such arbitration proceedings shall be at Pune and for 
interim relief under the Act, courts at Pune shall have the exclusive jurisdiction over this Agreement. 

 
28.0       FORCE MAJEURE: 
 

Neither the Company nor the Contractor shall be considered in default in performance of its/his 
obligations under this Contract, if such performance is prevented/delayed due to war, hostilities, 
revolution, Civil commotion, lock-out, strike, go-slow, labour disturbance, epidemic, fire, wind or any 
act of God such as flood, tempest, earthquake or because of any levy, order, proclamation, regulation, 
ordinance of any Govt. or any statutory authorities. 
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29.0       TERMS OF PAYMENT: 
 

Payment of bills to the Transport Contractors will normally be made through Cheque / Bank Transfer 
within 60 days from the submission of the bill along with necessary acknowledgement of despatch 
document.  
The bill must be submitted, complete in all respects every 15 days  
 

30.0      DIVERSION: 
 
In case the Contractor is directed in writing by the Job Controller of the Company or In-charge of the 
warehouse to carry the material further to any other destination, after reaching the original destination 
as per the Delivery Challan, the Contractor would carry out such instructions, Payment for such diverted 
delivery of the material will be made on the basis of the distance travelled from Taloja to original 
destination and by shortest route from original destination to the new destination. The Contractor in 
such cases should also produce a certificate from Automobile Association / State Transport Authority / 
PWD for the distance between the original destination and the new destination. 
 

31.0 DECLARATION OF TRANSPORTERS RELATIONS WITH STL EMPLOYEES: 
 

Should a Tenderer/ Transporter have a relation or in the case of a firm, one or more of its partners a 
relation or relations employed in STL or in case of Company any of its official or relations employed in 
STL, the authority inviting tenders shall be informed in writing of the fact at the time of submission of 
the tender. If so, the name, designation, department and Employee Number of such employees be 
indicated failing which STL may in its sole discretion reject the tender or rescind the contract. If any ex-
employee(s) of STL is/are employed, with the transporter(s), name, designation, department and 
employee number of such employee(s) be indicated and if any ex-employee(s) of STL is/are employed 
after acceptance of tender, the said particulars shall also be intimated immediately in writing to STL 
from time to time. 

 
32.0       NON-UTILISATION OF TRUCKS: 
 

No claim shall be made by the  Contractor against the Company due to non-utilisation of the whole or 
any portion of the number of trucks ordered by the Company or for delay in delivering the material 
thereof, which may be due to any act of God such as flood, tempest, earthquake etc. or due to any 
labour disturbances such as strike, lock-out, go-slow, or due to shortage of raw material or due to any 
other cause, whatsoever beyond the control of the Company where the goods are produced or 
dispatched. In such cases, the time for utilisation of trucks provided by transport Contractor shall at the 
option of the Company be extended till such time as the normal situation is expected to return. 
 

33.0       AMENDEMENT TO TENDER DOCUMENT: 
 
 If there is an amendment to this Tender document dt. 01.03.2019 then the respective contractor will 

abide by the same as stipulated by STL. 
 

This Contract is subject to the provisions of the Carriage by Road Act, 2007 
------------------------------------------------------ x ----------------------------------------- 
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(On party’s letterhead) 

 
SCHEDULE – II 

OFFER 
 
Ref:          Date: 
 
 
Sr. Gen. Manager - Commercial 
M/s Smartchem Technologies Limited, 
Sai Hira, Survey No. 93, 
Mundhwa, 
Pune - 411036 
 
 
Dear Sir, 
 

1) I/We submit herewith (in duplicate) the quotation with regard to the Contract for transportation jobs in 
respect of Fertilisers from your plant at Taloja, your Warehouse at Indepesca / Jassai / Navkar (Somathane) 
or any other location, as stipulated by the STL Management 

 

2) I/We hereby agree to abide by the General Terms and Conditions as per 'Schedule-I' which is enclosed along 
with the Tender duly signed by us. 

 

3) The rates are in Rupees/per MT/ Destination wise/ State wise. These rates are inclusive of Varai charges. 
The rates are quoted at Schedule II. 

 

4) I/We undertake to pay the price fixed by the Company from time to time as compensation, in case the 
material is short delivered at the destination. 

 

5) I/We will take all precautions for safe-delivery of the consignment at various destinations and the material 
will be covered with Tarpaulins, while the material is either in transit or in Company's custody. We shall not 
transfer the material from one truck to another and we will be responsible for any loss/damage to the 
consignment and hereby agree to make good the loss as ascertained by you. 

 

6) In case the Contract is awarded either fully or partly in Company's favour, we undertake to carry out the job 
faithfully and to the entire satisfaction of the Company. We will not sub-let the Contract either partly/fully 
to any other Contractor, without your prior written approval/consent. We have no objection if the above 
Contract is given to any number of parties. 

 

7) I/We hereby undertake to collect the receipt of LBT if paid by us at destination, from the receivers of the 
cargo at destinations. However, the LBT paid, wherever applicable, in respect of Fertilisers despatched on 
STL account to the godown/s hired by STL shall be reimbursed by STL on production of original receipts. 

 

8) I/We agree to provide Security Deposit as per clause no. 9 of schedule-I, by way of Pay Order / Demand 
Draft.  Alternatively, I/We agree to furnish Bank Guarantee of equal amount. 
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9) I/We undertake to comply with Central/State Rules, Regulations, By-laws and orders of local authorities and 
Statutory Bodies and pay all fees/Taxes, Duties, charges as may be leviable on account of transport 
operations, at Company's cost. 

 

10) In case of non-fulfillment of Contract terms and conditions, I/We agree to the forfeiture of Security Deposit 
by the Company. 

 

11) I/We hereby agree that the rates quoted and accepted by us will remain firm through the Contract period 
i.e. from 01.04.2019 to 31.03.2020 and also for the extension period if the Contract period is extended. 

 

12) I/We hereby declare that one or more partners/directors/proprietor is not common with other firms who 
have quoted for this tender. 

 
Yours faithfully, 
 
 
 
(Signature & Designation of Tenderer) 
Along with Seal of the Firm 
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AGREEMENT FOR TRANSPORTATION CONTRACT 

(Rs. 100/-  Non-Judicial  Valid  Stamp  Paper) 
 
THIS AGREEMENT is made at Pune Between Smartchem Technologies Limited, having its Registered Office at Sai 
Hira, S. No. 93, Mundhwa, Pune – 411 036, hereinafter called as “Company” of the ONE PART 
 
And  M/s. _________________________________________ (hereinafter called the ‘Contractor’) of other part. 
 
And whereas the Smartchem Technologies Limited, has invited tenders on _______________ for transporting 
Fertilisers from its plant located at Taloja, pursuant to which, the party of the other part has submitted the 
Tender. 
 
And whereas the Tender submitted by the Contractor has been accepted by the Company and the Contractor 
has accordingly been informed of the decision, which the contractor confirms, acknowledges and accepts, 
subject to the following terms and conditions. 
 

1) This Contract comes into effect from 01/04/2019 & will continue till the validity date as per Service 
Order or its termination during course of Contract. 
 

2) Quotation offer letter dated ___/___/20___ and Contract contained therewith along with Service Order 
No. _________ dated ___/___/20___ will form the part of the agreement. 
 

3) The Contractor agrees to work as transport Contractor for transporting Fertilisers from our Plant at 
Taloja to various destinations in the States of Maharashtra (including Thane, Raigad & Sindhudurga 
Districts in Maharashtra), Karnataka, Gujarat, Madhya Pradesh, Uttar Pradesh, Andhra Pradesh, 
Telangana, Tamil Nadu, Rajasthan, Punjab & Haryana and Chhattisgarh or any other State/s as deemed 
by the STL Management. 
 

4) The Contractor agrees to supply on demand as many trucks per day as requisitioned within the 
framework of Service Order No. ______________   dt. ___/___/20___. 
 

5) In the event of non-supply of trucks as per requisition of Company penalty as indicated in Clause No. 
12.01 and 17 (d) of Schedule I of the NIT shall be payable by Contractor. 
 

6) Due to Contractor’s inability, failure or negligence to execute the Contract, any loss incurred by the      
Company, will be on Contractor’s account.  The Company or his authorised representative at his entire 
discretion may also terminate the Contract in part or full, without any notice or assigning any reason, if 
in his opinion the work under the Contract is not being done in accordance with the terms and 
conditions of the Contract.  The Company also reserves the right to get the work done by any other 
agency as per clause 17.0 of Schedule I of the Contract and the additional cost and damages suffered, if 
any, will be recovered from Contractor’s bills/Bank Guarantee/Security Deposit. 
 

7) The Contractor shall ensure that only the Trucks in good condition are used for loading of the bags.  In 
addition, it will be the Contractor’s responsibility to ensure that the bags are adequately covered to 
prevent any damage to the bags in transit. 
 

8) The Contractor shall deliver the goods to the Consignee nominated by the Company within max 5 days 
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from dispatch date.  Penalty for delayed delivery beyond the specified time limit as above will entail the 
penalty as per clause 4.02. Trans-shipment of material en-route is not permitted and will attract penalty 
as per clause No. 12.02 for non-compliance. 
 

9) In case of damage to the material in transit, cost of bags, cost of re-bagging and value of material 
received short will be recovered from the Contractor.  The rate of recovery will be the price fixed by the 
company from time to time. 

 
10) Bills with acknowledgement should be submitted on fortnightly basis and not later than 30 days from 

the date of dispatch from the plant.  
 

11) The Contractor shall be paid at the rates mentioned as per Service Order No. _____ dated 
___/___/20___. 

 
12) Transportation charges do not include loading at the originating point and unloading at the destination 

unless otherwise specified. 
 

13) The Company reserves the right to divert the material to any other destination while in transit.  In such 
a case the payment shall be made as per provision under clause 30.0 of Schedule I of the Contract. 

 
14) The agreement shall be effective from 01/04/2019 and shall remain valid upto 31/03/2020. The 

Contractor will have to deposit maximum of Rs. ____________ /- (Rupees ____________only) towards 
Security Deposit, which shall be refunded on termination of the Contract and submission of No Dues 
Certificate from the Company.  No interest is payable on such deposits. 

 
15) Every effort will be made to settle the bills as per provision under clause 29.0 of Schedule I of the 

Contract.  The Contractor will however have no right to claim any interest in case of delay in payment. 
 

16)  The Company retains option to extend the Contract for further period as required on the same terms 
and conditions at the sole discretion of the Company. 

 
17) The Contractor will comply with all the rules and regulations of Govt. of India, State Govt. and 

Municipal Authorities. 
 

18) This Agreement will be governed by all other terms and conditions given in the Service Order and the 
Contract submitted along with the Tender. 

 
19) The Contract is entered-into at Pune (Maharashtra) and Competent Courts of Pune shall have     

jurisdiction. 
 

20) All disputes and differences arising out of the Contract shall be referred to arbitration as provided under 
clause 27.0 of Schedule I of the Contract and the award passed therein shall be reasoned, final, 
conclusive and binding on both parties. 

 
Any dispute, difference, claim or question of interpretation of any nature arising between the parties   
with regard to this Tender / Purchase Order / Work Order / Agreement. regarding the meaning, 
respective rights, claims, liabilities and obligations under this Tender / Purchase Order / Work Order / 
Agreement, including any question regarding its existence, validity or termination which is not resolved 
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by amicable settlement shall be settled by arbitration in accordance with the Rules of Arbitration of the 
Indian Council of Arbitration (ICA) or any enactment or amendment thereof. Award passed shall be final 
and binding on both the parties.  The venue of such arbitration proceedings shall be at Pune and for 
interim relief under the Act, courts at Pune shall have the exclusive jurisdiction over this Agreement. 

 
 

IN WITNESS THEREOF, the parties have hereto set their hands and seal the day, Month and year first above 
written.  

 
 
1.   ----------------------------------                    2.   -------------------------------- 
 
Date:  ___/___/20_____                              Date: ___/___/20_____ 
 
 
 
WITNESSES 
 
 
 
1.   ----------------------------------                    2.   -------------------------------- 
 
Date:  ____/____/20_____  Date:  ____/____/20____ 
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BANK GUARANTEE BOND 
 

(To be submitted from Nationalised/Scheduled Bank) 
 
In consideration of M/s Smartchem Technologies Limited, Company registered under the Companies Act, 1956, 
having its Registered office at Sai Hira, S.No. 93, Mundhwa, Pune - 411 036, (hereinafter called STL which 
expression unless repugnant to the context includes successor in interest or assigns) having agreed to exempt 
M/s ______________________ (whether Proprietorship or Partnership firm or Company) (hereinafter called 
the said Contractor/s) which expression unless repugnant to the context includes  successor  in interest or 
assigns from the demand under the terms and conditions of Purchase Order No._________ dated 
___/___/2018 issued by STL in regard to Transportation of Fertilisers on the Contractor (Hereinafter called  ‘the 
said Order’) of the Security Deposit for the due fulfillment by the said Contractor of the terms and conditions 
contained in the said order, on production of Bank Guarantee for Rs. _______________/- (Rupees 
_____________ only). 

1) We ________ Bank, (Hereinafter referred to as ‘the Bank’) do hereby undertake to pay the STL an amount 
not exceeding Rs. ______________/- (Rupees ____________ only) against any loss or damage caused to or 
suffered by the STL by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement. The Bank hereby agrees to address all correspondence in regard to the 
Bank Guarantee to The Senior General Manager / Vice President - Finance & Accounts), M/s. Smartchem 
Technologies Limited, Sai Hira, S.No. 93, Mundhwa, Pune – 411 036. 

2) We _______ Bank, do hereby undertake to pay the amounts due and payable under this guarantee without 
any demur, merely on a demand from the STL stating that the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by STL by reason of any breach by the said 
Contractor(s) of any of the terms or conditions contained in the said order or by reason of the Contractor(s), 
failure to perform the said order.  The decision of STL with regards to sums of money, losses, damages, 
costs, charges and expenses that may become due from or payable to it by the Contractor shall be final and 
binding on us.  Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee.  However, our liability under this Guarantee shall be restricted to 
an amount not exceeding Rs. ________________/- (Rupees ____________ only). 

3) We_________ Bank undertake to pay to the STL any money so demanded within 24 hours notwithstanding 
any dispute or dispute raised by the Contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating thereto our liability under this present being absolute and unequivocal.  The payment so 
made by us under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making, such payment. 

4) We__________ Bank, further agree to the guarantee herein shall remain in full force and effect during the 
period that would be taken for the performance of the said order and that it shall continue to be 
enforceable till all the dues of the STL under or by virtue of the said order have been fully paid and its claim 
satisfied or discharged or till _______, certifies that the terms and conditions of the said order have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges the guarantees.  Unless a 
demand or claim under this guarantee is made on us in writing on or before ________ we shall be 
discharged from all liability under this guarantee thereafter. 
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5) We ________ Bank, further agree with STL that STL shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 
said Agreement or to extend time of performance by the Contractor(s) from time to time any of the powers 
exercisable by STL against the said Contractor(s) and to forebear or enforce any of the  terms and conditions 
relating to the said Order and we shall not be relieved from our liability by reason of any such variations or 
extension being granted to the said Contractor(s) or for any forbearance, act  or omission on the part of the 
STL or any indulgence by the STL to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would but for this provision have effect of so relieving us. 

6) Our liability under this guarantee is restricted to Rs. _______________ /- (Rupees __________ only) and 
shall remain in full force up to _____ unless a demand or claim under this guarantee is made on us in 
writing within 6 months from the date of expiry ___/___/20___, we shall be discharged from all liabilities 
under   the guarantee hereafter. 

7) This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor 
(s). 

8) We _______ Bank Ltd., lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the STL in writing. 

 
 
Dated the ______ day of __________ 2019. 
 
For   _____________ Bank 
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(On party’s letterhead) 
 
 

GENERAL INFORMATION: 
 

1) Name & address of the Firm / Company: 
________________________________________________________________________________________ 

 
2) Office Telephone No.: __________________________ 

 
3) Office Fax No.: __________________________ 

 
4) Year of Establishment: __________________________ 

 
5) Constitution of the Firm: Proprietorship/Partnership/Pvt. Ltd./ Pub Ltd. Co./Co-operative. 

 
6) Name, Address of Partner / Directors.: ____________________________ 

 
7) Name of contact person: _______________________________ 

 
8) Telephone no. of contact person: Office _________________________ 

Residence _______________________ 
Mobile _________________________ 

 
9) Name & Designation of Authorised Signatory: _______________________ 

 
10) Details of sister concerns 

a) Name & Address: 
b) Activities engaged in by Sister Concern: 
c) Names, Addresses & Telephone Nos. of Proprietors/Directors/Partners of Sister concerns: 

 
 
 
(Signature of the Tenderer & Seal) 
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(On party’s letterhead) 

 
 

INFRASTRUCTURE / HUMAN RESOURCE: 
 
 

1) Total number of persons employed: _____________________________ 
 

2) No. of branch offices: __________ _________ _________ (details of address, Telephone No.; Fax No. etc.) 
 

3) No. of trucks owned: ______________________________(details) 
 

4) No. of trucks attached /through syndicates 
 

5) No. of trucks engaged in Fertiliser, Cement, Food-grains, or similar products. 
 
 
 

(Signature of the Tenderer & Seal) 
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(On party’s letterhead) 

 
 

WORK EXPERIENCE 
 
List of Customers serviced for transportation of fertilizers, food grains, cement or similar products during last three 
years of which the value of single contract in any one of the preceding three years should not be less than Rs. 25.00 
Lacs. 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sr. No     Name of the    Contract Period Product Handled Volume           Contract Value 

    Client served       (in MT)            ( Rs. in Lacs ) 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
1 
 
2 
 
3 
----------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
(Signature of the Tenderer & Seal) 
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(On party’s letterhead) 
 
 

DETAILS OF BLACKLISTING / DISQUALIFICATION / FORFEITURE OF B.G. / S.D. 
 

1) Whether your Firm/Company is blacklisted by our Company or any other Public Sector / Govt. / Quasi-Govt 
Organization / any other client: 

 
       Yes / No. 
 
 
2) Whether your contract was terminated before expiry of contract period or Security Deposit / E.M.D forfeited 

by our Company or any other Public Sector/Govt./Quasi Govt Organization / Any other client: 
 

Yes / No. 
 
3) Whether Proprietor/Partner/Director (as applicable) has been prosecuted by any judicial court for any 

criminal breach of trust: 
 

Yes / No. 
 
 
 
 

(Signature of the Tenderer & Seal) 
 
 
 
 
 
 
 
 
 
 
 



SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 AJRA KOLHAPUR 440 500 40 540

2 BHUDHAGAD KOLHAPUR 398 600 40 640

3 CHANDAGAD KOLHAPUR 452 600 40 640

4 GADHINGLAJ KOLHAPUR 406 400 40 440

5 GAGANBAWADA KOLHAPUR 379 500 40 540

6 HATKANGALE KOLHAPUR 348 600 40 640

7 KAGAL KOLHAPUR 362 600 40 640

8 KARVIR KOLHAPUR 362 8000 200 8200

9 KOLHAPUR KOLHAPUR 350 600 80 680

10 PANHALA KOLHAPUR 346 800 80 880

11 SHIROL KOLHAPUR 369 4000 200 4200

SUB TOTAL 17200 840 18040

12 AMBEGAON PUNE 197 2000 100 2100

13 BARAMATI PUNE 224 11000 100 11100

14 BHOR PUNE 172 1200 100 1300

15 DAUND PUNE 208 2000 100 2100

16 HAVELI PUNE 124 3000 100 3100

17 INDAPUR PUNE 263 2000 150 2150

18 KHED PUNE 185 11000 100 11100

19 MAVAL PUNE 64 1200 100 1300

20 MULSHI PUNE 142 1200 100 1300

21 SHIRUR PUNE 176 2000 100 2100

22 VELHE PUNE 164 1000 50 1050

23 PUNE PUNE 130 100 100

24 PURANDAR PUNE 130 2000 2000

25 JUNNAR PUNE 139 2000 2000

SUB TOTAL 41700 1100 42800

26 ATAPADI SANGLI 354 500 40 540

27 JATH SANGLI 406 500 40 540

28 KAWATE MAHAKAL SANGLI 371 600 80 680

29 KHANAPUR (SANGLI) SANGLI 341 600 80 680

30 MIRAJ SANGLI 360 10000 400 10400

31 PALUS SANGLI 314 600 80 680

32 SHIRALA SANGLI 317 600 80 680

33 TASGAON (SANGLI) SANGLI 331 600 80 680

34 VITA SANGLI 320 600 80 680

35 WALVA SANGLI 317 2000 80 2080

36 KADEGAON SANGLI 297 1000 80 1080

37 SANGLI SANGLI 340 1000 80 1080

SUB TOTAL 18600 1200 19800
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

PUNE A.O – MAHARASHTRA
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38 KARAD SATARA 278 1000 100 1100

39 KHANDALA SATARA 180 700 100 800

40 KHATAV SATARA 268 1000 100 1100

41 KOREGAON SATARA 243 1000 100 1100

42 JAVALI SATARA 252 700 100 800

43 MAHABALESHWAR SATARA 235 500 100 600

44 MAN SATARA 269 700 100 800

45 PATAN SATARA 287 700 100 800

46 PHALTAN SATARA 231 1000 100 1100

47 SATARA SATARA 227 9000 200 9200

48 WAI SATARA 203 700 100 800

SUB TOTAL 17000 1200 18200

49 AKKALKOT SOLAPUR 408 400 400

50 BARSHI SOLAPUR 342 600 100 700

51 KARMALA SOLAPUR 281 600 600

52 MADHA SOLAPUR 322 10000 150 10150

53 MALSHIRAS SOLAPUR 284 1200 100 1300

54 MANGALVEDHA SOLAPUR 353 200 200

55 MOHAL SOLAPUR 338 200 200

56 N.SOLAPUR SOLAPUR 370 8000 100 8100

57 PANDHARPUR SOLAPUR 329 200 200

58 SANGOLA SOLAPUR 349 200 200

59 SOUTH SOLAPUR SOLAPUR 372 200 200

60 SOLAPUR SOLAPUR 381 200 200

SUB TOTAL 22000 450 22450

61 RATNAGIRI SINDHUDURGA 299 100 10 110

62 SAWANTWADI SINDHUDURGA 492 100 100

63 MALWAN SINDHUDURGA 440 100 100

SUB TOTAL 300 10 310

64 ALIBAG RAIGAD 75 100 100

65 KARJAT RAIGAD 40 100 100

66 ROHA RAIGAD 38 100 100

67 MANGAON RAIGAD 60 100 100

68 PANVEL RAIGAD 10 100 100

69 PEN RAIGAD 38 100 100

SUB TOTAL 600 600

TOTAL 117400 4800 122200
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 AHMEDNAGAR AHMEDNAGAR 232 16500 300 16800

2 AKOLE AHMEDNAGAR 190 500 500

3 JAMKHED AHMEDNAGAR 297 500 500

4 KARJAT (AHMEDNAGAR)AHMEDNAGAR 320 500 500

5 KOPARGAON AHMEDNAGAR 239 600 600

6 NEWASA AHMEDNAGAR 289 700 700

7 PARNER AHMEDNAGAR 199 700 100 800

8 PATHARDI AHMEDNAGAR 284 500 500

9 RAHURI AHMEDNAGAR 271 500 500

10 RAHATA AHMEDNAGAR 238 500 500

11 SANGAMNER AHMEDNAGAR 221 800 800

12 SHEVGAON AHMEDNAGAR 297 500 500

13 SHRIGONDA AHMEDNAGAR 227 500 100 600

14 SHRIRAMPUR AHMEDNAGAR 263 7000 150 7150

SUB TOTAL 30300 650 30950

15 DHULE DHULE 321 1000 100 1100

16 DONDAICHA DHULE 368 2000 2000

17 SAKRI DHULE 308 1000 1000

18 SHIRPUR DHULE 380 4800 100 4900

19 SINDHKHEDA DHULE 371 2000 2000

SUB TOTAL 10800 200 11000

20 AKKALKUWA NANDURBAR 403 2000 2000

21 NANDURBAR NANDURBAR 357 2400 2400

22 SAHADA NANDURBAR 398 2000 100 2100

23 TALODA NANDURBAR 419 2000 100 2100

SUB TOTAL 8400 200 8600

24 AMALNER JALGAON 356 1000 1000

25 BHADGAON JALGAON 364 400 400

26 BHUSAWAL JALGAON 436 800 800

27 BODHWAD JALGAON 464 400 400

28 CHALISGAON JALGAON 318 600 100 700

29 CHOPDA JALGAON 392 600 600

30 DHARANGAON JALGAON 381 400 400

31 EDLABAD/M.NAGAR JALGAON 379 400 400

32 ERANDOL JALGAON 383 400 400

33 JALGAON JALGAON 411 1900 200 2100

34 JAMNER JALGAON 430 600 600

35 PACHORA JALGAON 376 400 100 500

36 PAROLA JALGAON 356 400 400

37 RAVER JALGAON 477 400 400

38 YAWAL JALGAON 453 600 600

39 MUKTAINAGAR JALGAON 411 600 600

SUB TOTAL 9900 400 10300
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

NASIK A.O – MAHARASHTRA
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40 CHANDWAD NASIK 228 1000 1000

41 DEOLA NASIK 180 1000 1000

42 IGATPURI NASIK 119 1000 1000

43 DINDORI NASIK 190 1000 100 1100

44 KALWAN NASIK 235 1500 100 1600

45 MALEGAON NASIK 269 2000 100 2100

46 NANDGAON NASIK 276 16000 16000

47 NASIK NASIK 165 1000 100 1100

48 NIPHAD NASIK 203 2500 300 2800

49 SATANA NASIK 252 2500 2500

50 SINNAR NASIK 181 1000 1000

51 PETH NASIK 206 400 400

52 SURGANA NASIK 249 400 400

53 YEOLA NASIK 246 400 400

54 TRIMBAKESHWAR NASIK 176 400 400

SUB TOTAL 32100 700 32800

55 DAHANU THANE 188 500 500

56 MURBAD THANE 66 200 200

57 PALGHAR THANE 152 1200 1200

58 SHAHAPUR THANE 81 500 500

59 VIKRAMGAD THANE 140 1000 1000

60 WADA THANE 80 500 500

SUB TOTAL 3900 3900

TOTAL 95400 2150 97550

33

33



SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF 

ESTD QTY 

IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 AKOLA AKOLA 591 9000 200 9200

2 AKOT AKOLA 610 1000 1000

3 BALAPUR AKOLA 565 400 400

4 BARSHI TALKI AKOLA 605 400 400

5 MURTIZAPUR AKOLA 634 600 600

6 PATUR AKOLA 594 500 500

7 TELHARA AKOLA 583 500 500

SUB TOTAL 12400 200 12600

8 ACHALPUR AMRAVATI 665 800 50 850

9 AMRAVATI AMRAVATI 686 2000 50 2050

10 ANJANGAON SURJI AMRAVATI 639 300 300

11 CHANDUR BAZAR AMRAVATI 691 200 200

12 CHANDUR RLY. AMRAVATI 708 100 100

13 DARYAPUR AMRAVATI 647 300 300

14 DHAMANGAON RLY. AMRAVATI 729 1000 1000

15 MORSHI AMRAVATI 741 400 400

16 N.KHANDESHWAR AMRAVATI 697 100 100

17 WARUD AMRAVATI 775 400 400

SUB TOTAL 5600 100 5700

18 ASGAON BHANDARA 920 100 100

19 BHANDARA BHANDARA 903 100 100

20 JAWAHARNAGAR BHANDARA 930 100 100

21 PAWANI BHANDARA 924 100 100

SUB TOTAL 400 400

22 BULDHANA BULDANA 539 250 250

23 CHIKHALI BULDANA 473 700 700

24 DEULGAON RAJA BULDANA 417 300 300

25 JALGAON JAMOD BULDANA 549 100 100

26 KHAMGAON BULDANA 542 3600 100 3700

27 LONAR BULDANA 482 100 100

28 MALKAPUR BULDANA 494 2500 2500

29 MEHKAR BULDANA 479 300 300

30 MOTALA BULDANA 519 100 100

31 NANDURA BULDANA 524 100 100

32 SANGRAMPUR BULDANA 565 100 100

33 SHEGAON BULDANA 558 100 100

34 SINDKHED RAJA BULDANA 423 100 100

SUB TOTAL 8350 100 8450
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

AKOLA A.O – MAHARASHTRA
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35 BRAMHAPURI CHANDRAPUR 957 100 100

36 CHANDRAPUR CHANDRAPUR 897 200 50 250

37 CHIMUR CHANDRAPUR 887 100 100

38 GADCHANDUR CHANDRAPUR 828 100 100

39 KORAPNA CHANDRAPUR 808 100 100

40 MUL CHANDRAPUR 964 100 100

41 RAJURA CHANDRAPUR 947 100 100

42 SINDEWAHI CHANDRAPUR 973 100 100

43 BHADRAWATI CHANDRAPUR 850 100 100

44 BHISI CHANDRAPUR 834 100 100

45 WARORA CHANDRAPUR 826 100 100

SUB TOTAL 1200 50 1250

46 ARMORI GADCHIROLI 978 100 100

47 WADSA GADCHIROLI 969 1000 1000

SUB TOTAL 1100 1100

48 AMGAOM GONDIA 1012 100 100

49 ARJUNI MOR GONDIA 1003 100 100

50 GONDIA GONDIA 1003 500 500

51 TIRODA GONDIA 991 100 100

52 TUMSAR GONDIA 936 100 100

SUB TOTAL 900 900

53 BHIVAPUR NAGPUR 910 100 100

54 BUTIBORI NAGPUR 854 100 100

55 HINGNA NAGPUR 842 100 100

56 JALALKHEDA NAGPUR 795 100 100

57 KALMESHWAR NAGPUR 830 100 100

58 KATOL NAGPUR 809 100 100

59 KUHI NAGPUR 884 100 100

60 MOUDA NAGPUR 840 100 100

61 NAGPUR NAGPUR 840 100 200 300

62 KAMPTEE NAGPUR 841 100 100

63 NARKHED NAGPUR 799 100 100

64 PARSHIONI NAGPUR 873 100 100

65 RAMTEK NAGPUR 869 100 100

66 SAONER NAGPUR 846 100 100

67 UMRED NAGPUR 806 100 100

68 SIRSI – UMRED NAGPUR 802 100 100

69 HIVRA - RAMTEK NAGPUR 878 100 100

70 BISHNUR – NARKHED NAGPUR 712 100 100

71 KANHOLIBARA - HINGNA NAGPUR 783 100 100

72 BITOLI NAGPUR 856 100 100

73 KAPSI NAGPUR 837 2000 2000

SUB TOTAL 4000 200 4200

74 KARANJA WASHIM 664 100 100

75 MALEGAON WASHIM 544 200 200

76 MANGRULPIR WASHIM 574 200 200

77 MANORA WASHIM 584 50 50

78 RISOD WASHIM 513 100 100

79 WASHIM WASHIM 549 2000 50 2050

SUB TOTAL 2650 50 2700
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80 ARNI YAVATMAL 677 100 100

81 BABHULGAON YAVATMAL 750 50 50

82 DARWHA YAVATMAL 701 100 100

83 DIGRAS YAVATMAL 623 50 50

84 GHATANJI YAVATMAL 729 50 50

85 KALAMB YAVATMAL 770 100 100

86 MAHAGAON YAVATMAL 633 300 300

87 MAREGAON YAVATMAL 711 50 50 100

88 NER YAVATMAL 711 50 50

89 PANDHARKAWDA YAVATMAL 746 50 50

90 PATANBORI YAVATMAL 858 200 200

91 PUSAD YAVATMAL 624 1000 1000

92 RALEGAON YAVATMAL 789 200 200

93 UMERKHED YAVATMAL 607 150 150

94 WANI YAVATMAL 847 300 300

95 YAVATMAL YAVATMAL 743 600 600

96 ZARI JAMNI YAVATMAL 802 50 50

SUB TOTAL 3400 50 3450

97 ARVI WARDHA 742 100 100

98 ASHTI WARDHA 759 100 100

99 DEOLI WARDHA 778 100 100

100 HINGANGHAT WARDHA 821 1000 200 1200

101 KARANJA WARDHA 766 100 100

102 PULGAON WARDHA 792 100 100

103 SAMUDRAPUR WARDHA 837 100 100

104 SELOO WARDHA 801 100 100

105 TALEGAON WARDHA 743 100 100

106 WARDHA WARDHA 786 100 100

107 SINDHI RAILWAY– SELOO WARDHA 777 100 100

108 TARODA – WARDHA WARDHA 762 100 100

109 HINGNI-SELOO WARDHA 775 100 100

SUB TOTAL 2200 200 2400

TOTAL 42200 950 43150
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 AURANGABAD AURANGABAD 333 12000 500 12500

2 GANGAPUR AURANGABAD 302 900 50 950

3 KANNAD AURANGABAD 350 600 50 650

4 KHULDABAD AURANGABAD 325 500 50 550

5 PAITHAN AURANGABAD 325 600 50 650

6 PHULAMBRI AURANGABAD 351 750 50 800

7 SILLOD AURANGABAD 387 1800 100 1900

8 SOIGAON AURANGABAD 418 500 50 550

9 VAIJAPUR AURANGABAD 265 1200 50 1250

SUB TOTAL 18850 950 19800

10 AMBEJOGAI BEED 443 1000 50 1050

11 ASHTI BEED 289 1000 50 1050

12 BEED BEED 358 3000 200 3200

13 DHARUR BEED 428 1000 50 1050

14 GEORAI BEED 363 1000 50 1050

15 KAIJ BEED 415 1000 50 1050

16 MAJALGAON BEED 408 1000 50 1050

17 PARALI BEED 467 3000 50 3050

18 PATODA BEED 326 1000 50 1050

19 WADVANI BEED 388 2000 50 2050

20 SHIRUR KASAR BEED 323 1200 50 1250

SUB TOTAL 16200 700 16900

21 ANUDHA HINGOLI 525 300 300

22 BASMAT HINGOLI 520 300 50 350

23 HINGOLI HINGOLI 555 5000 100 5100

24 KALAMNURI HINGOLI 572 200 50 250

25 SENGAON HINGOLI 539 600 50 650

SUB TOTAL 6400 250 6650

26 AMBAD JALNA 385 500 50 550

27 BADNAPUR JALNA 374 600 50 650

28 BHOKARDAN JALNA 400 600 600

29 GHAN SAVAGI JALNA 404 200 200

30 HASNABAD JALNA 407 300 300

31 JAFRABAD JALNA 429 300 300

32 JALNA JALNA 393 6000 200 6200

33 MANTHA JALNA 453 300 300

34 PARTUR JALNA 444 500 50 550

SUB TOTAL 9300 350 9650

35 AHMEDAPUR LATUR 503 450 50 500

36 AURAD SAHAJANE LATUR 379 200 200

37 AUSA LATUR 433 450 50 500

38 CHAKUR LATUR 480 200 50 250

39 LATUR LATUR 445 7000 200 7200
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

AURANGABAD A.O – MAHARASHTRA
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40 NILANGA LATUR 467 900 100 1000

41 RENAPUR LATUR 472 200 50 250

42 SHIRUR ANANTPAL LATUR 476 200 50 250

43 UDGIR LATUR 509 250 250

44 JALKOT LATUR 523 200 200

45 DEVNI LATUR 507 200 200

SUB TOTAL 10250 550 10800

46 ARDHAPUR NANDED 549 100 20 120

47 BHOKHAR NANDED 584 100 20 120

48 BILLOLI NANDED 590 100 20 120

49 DEGLUR NANDED 567 100 40 140

50 KANDHAR NANDED 552 100 20 120

51 KINWAT NANDED 676 100 20 120

52 HADGAON NANDED 596 100 20 120

53 LOHA NANDED 539 100 40 140

54 MAHUR NANDED 656 100 20 120

55 MUKHED NANDED 543 100 20 120

56 NAIGAON NANDED 575 100 20 120

57 NANDED NANDED 549 1500 200 1700

58 UMRI NANDED 616 100 20 120

59 DHARMABAD NANDED 615 100 20 120

SUB TOTAL 2800 500 3300

60 BHOOM OSMANABAD 366 200 200

61 KALAMB OSMANABAD 770 200 200

62 LOHARA OSMANABAD 379 200 200

63 OMERGA OSMANABAD 455 200 200

64 OSMANABAD OSMANABAD 383 6600 100 6700

65 PARANDA OSMANABAD 333 200 200

66 WASHI OSMANABAD 394 200 200

67 TULJAPUR OSMANABAD 413 200 200

SUB TOTAL 8000 100 8100

68 GANGAKHED PARBHANI 506 300 50 350

69 JINTUR PARBHANI 495 500 50 550

70 MANWAT PARBHANI 447 500 500

71 PARBHANI PARBHANI 480 3000 100 3100

72 PATHRI PARBHANI 439 500 50 550

73 PURNA PARBHANI 512 300 50 350

74 SELU PARBHANI 463 500 50 550

75 SONPET PARBHANI 381 500 50 550

SUB TOTAL 6100 400 6500

TOTAL 77900 3800 81700
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 BAGALKOT BAGALKOT 550 1600 50 1650

2 BELGAUM BELGAUM 460 5000 5000

3 BIJAPUR BIJAPUR 463 5000 5000

4 GULBURGA GULBURGA 535 700 700

5 HAVERI HAVERI 705 400 400

6 DHARWAD DHARAWAD 551 1000 200 1200

7 GADAG GADAG 600 1000 1000

8 KOPPAL KOPPAL 660 1000 1000

9 BIDAR BIDAR 565 600 600

10 DAVANGERE DAVANGERE 694 500 50 550

11 YADGIR YADGIR 601 1200 1200

12 RAICHUR RAICHUR 671 1200 1200

13 CHITRADURGA CHITRADURGA 789 300 300

14 CHAMARAJNAGAR CHAMARAJNAGAR 1079 500 500

15 CHIKMANGLUR CHIKMANGLUR 839 200 200

16 CHICKBALLAPUR CHICKBALLAPUR 970 700 700

17 HASSAN HASSAN 898 500 50 550

18 KODAGU KODAGU 1007 100 50 150

19 KOLAR KOLAR 1015 200 200

20 MANDYA MANDYA 999 1000 100 1100

21 MYSORE MYSORE 1017 800 800

22 RAMANAGARAM RAMANAGARAM 977 100 100

23 TUMKUR TUMKUR 893 400 400

24 BELLARY BELLARY 750 1200 50 1250

25 BANGLORE  URBAN BANGLORE 1040 300 100 400

26 BANGLORE RURAL BANGLORE 960 800 800

27 SHIMOGA SHIMOGA 765 300 300

TOTAL 26600 650 27250
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

HUBLI A.O – KARNATAKA
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 AHMEDABAD AHMEDABAD 590 500 50 550

2 ANAND ANAND 447 1000 50 1050

3 BANASKANTHA BANASKANTHA 710 500 500

4 DAHOD DAHOD 584 50 50

5 GANDHINAGAR GANDHINAGAR 615 500 50 550

6 KHEDA KHEDA 463 500 50 550

7 MAHESANA MAHESANA 645 1000 50 1050

8 PANCHMAHAL PANCHMAHAL 524 150 50 200

9 PATAN PATAN 658 100 100

10 SABARKATHA SABARKATHA 650 100 150 250

11 AMRELI AMRELI 865 300 50 350

12 BHAVNAGAR BHAVNAGAR 836 500 500

13 JAMNAGAR JAMNAGAR 790 100 50 150

14 JUNAGADH JUNAGADH 840 300 50 350

15 KUTCH / BHUJ KUTCH / BHUJ 880 200 50 250

16 PORBANDAR PORBANDAR 887 100 50 150

17 RAJKOT RAJKOT 690 300 50 350

18 SURENDRANAGAR SURENDRANAGAR 690 500 150 650

19 BARODA BARODA 424 2000 50 2050

20 BHARUCH BHARUCH 366 1500 50 1550

21 NARMADA NARMADA 366 1000 50 1050

22 NAVSARI NAVSARI 456 1000 50 1050

23 SURAT SURAT 286 4000 50 4050

24 TAPI (VYARA) TAPI 360 1000 50 1050

25 THE DANGS THE DANGS 266 500 50 550

26 VALSAD VALSAD 216 800 50 850

27 ARVALLI ARVALLI 854 200 200

28 BOTAD BOTAD 656 100 50 150

29 CHHOTAUDAIPUR CHHOTAUDAIPUR 500 200 50 250

30 DEVBHUMI-DWARKA DEVBHUMI-DWARKA 903 100 100

31 GIR SOMNATH GIR SOMNATH 905 100 50 150

32 MAHISAGAR MAHISAGAR 562 300 50 350

33 MORBI MORBI 744 400 50 450

TOTAL 19900 1550 21450

40

SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

AHMEDABAD A.O – GUJARAT
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 AGAR MALWA AGAR MALWA 716 300 50 350

2 BARWANI BARWANI 456 1500 50 1550

3 BHOPAL BHOPAL 746 300 50 350

4 BHURHANPUR BHURHANPUR 468 1500 50 1550

5 DEWAS DEWAS 582 300 50 350

6 DHAR DHAR 523 300 50 350

7 HARDA HARDA 630 300 50 350

8 HOSHANGABAD HOSHANGABAD 778 300 50 350

9 INDORE INDORE 545 1000 50 1050

10 JHABUA JHABUA 630 300 50 350

11 KHANDWA KHANDWA 524 300 50 350

12 KHARGONE KHARGONE 447 1500 50 1550

13 MANDSAUR MANDSAUR 745 300 50 350

14 NEEMUCH NEEMUCH 746 300 50 350

15 RATLAM RATLAM 613 300 50 350

16 SEHORE SEHORE 613 1000 50 1050

17 SHAJAPUR SHAJAPUR 681 300 50 350

18 UJJAIN UJJAIN 600 300 50 350

19 RAISEN RAISEN 830 300 50 350

20 BETUL BETUL 770 300 50 350

21 RAJGARH RAJGARH 609 300 50 350

22 CHHINDWARA CHHINDWARA 903 300 50 350

23 VIDISHA VIDISHA 830 300 50 350

TOTAL 11900 1150 13050
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

MADHYA PRADESH
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

RATE PER 

MT (RS)

1 AMRITSAR AMRITSAR 1715 100

2 BHATINDA BHATINDA 1538 100

3 FAZILKA FAZILKA 1535 50

4 GURUDASPUR GURUDASPUR 1812 100

5 JALANDHAR JALANDHAR 1598 100

6 KAPURTHALA KAPURTHALA 1604 50

7 LUDHIANA LUDHIANA 1543 100

8 SANGRUR SANGRUR 1563 50

9 FEROJPUR FEROJPUR 1631 100

10 NAWASHAHAR (SBS NAGAR) NAWASHAHAR 1760 100

11 HOSHIARPUR HOSHIARPUR 1816 50

12 TARN TARAN TARN TARAN 1716 50

13 FARIDKOT FARIDKOT 1631 50

14 MOGA MOGA 1648 50

15 MUKTSAR MUKTSAR 1588 50

16 BHIWANI BHIWANI 1409 50

17 FATEHABAD FATEHABAD 1463 50

18 JHAJJAR JHAJJAR 1397 50

19 JIND JIND 1477 100

20 MAHENDRAGARH MAHENDRAGARH 1337 50

21 PALWAL PALWAL 1420 50

22 REWARI REWARI 1344 50

23 ROHTAK ROHTAK 1422 100

24 SIRSA SIRSA 1445 100

25 SONIPAT SONIPAT 1456 50

26 YAMUNANAGAR YAMUNANAGAR 1503 50

27 HISAR HISAR 1422 100

28 BARNALA BARNALA 1331 100

29 FATEGARH SAHIB FATEGARH SAHIB 1690 100

30 MANSA MANSA 1539 50

31 PATHANKOT PATHANKOT 1814 50

32 PATIALA PATIALA 1592 50

33 AMBALA AMBALA 1640 50

34 KAITHAL KAITHAL 1545 50

35 KARNAL KARNAL 1436 50

36 KURUKSHETRA KURUKSHETRA 1480 50

37 MEWAT MEWAT 1402 50

38 PANCHKULA PANCHKULA 1677 50

39 PANIPAT PANIPAT 1513 50

TOTAL 2600
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

PUNJAB & HARYANA

42



SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 AGRA AGRA 1349 100 200 300

2 ALIGARH ALIGARH 1440 100 200 300

3 BADAUN BADAUN 1503 100 150 250

4 BAGHPAT BAGHPAT 1485 50 150 200

5 BAREILLY BAREILLY 1422 100 50 150

6 BULANDSHAHR BULANDSHAHR 1528 50 50 100

7 ETAH ETAH 1420 100 50 150

8 FARUKHABAD FARUKHABAD 1293 100 150 250

9 FIROZABAD FIROZABAD 1246 100 50 150

10 GAUTAMBUDH NAGAR GAUTAMBUDH NAGAR 1456 100 50 150

11 GHAZIABAD GHAZIABAD 1440 100 50 150

12 HAPUR HAPUR 1470 50 50 100

13 HARDOI HARDOI 1431 50 50 100

14 HATHARAS HATHARAS 1356 100 50 150

15 JYOTIBAPHULENAGAR JYOTIBA PHULE NAGAR 1556 50 50 100

16 KANNOJ KANNOJ 1323 50 50 100

17 KANPUR KANPUR 1300 50 50 100

18 KANPUR DEHAT KANPUR DEHAT 1332 50 50 100

19 KASGANJ KASHIRAM NAGAR 1451 50 50 100

20 LAKHIMPUR KHERI LAKHIMPUR KHERI 1606 100 50 150

21 MAINPURI MAINPURI 1250 50 50 100

22 MATHURA MATHURA 1350 100 50 150

23 MEERUT MEERUT 1445 100 150 250

24 MORADABAD MORADABAD 1418 100 150 250

25 MUJAFFARNAGAR MUJAFFARNAGAR 1466 100 150 250

26 SAHARANPUR SAHARANPUR 1514 100 50 150

27 SAMBHAL SAMBHAL 1516 50 150 200

28 SHAHJANPUR SHAHJANPUR 1246 50 150 200

29 SHAMLI SHAMLI 1558 50 50 100

30 PILIBHIT PILIBHIT 1577 50 50 100

31 BIJNOR BIJNOR 1574 50 100 150

32 ETAWAH ETAWAH 1288 50 50 100

33 KHERI KHERI 1430 50 50 100

34 SITAPUR SITAPUR 1530 50 50 100

35 AURIYA AURIYA 1330 100 150 250

TOTAL 2600 3000 5600
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

UTTAR PRADESH
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 ANANTAPUR ANANTAPUR 869 500 100 600

2 KURNOOL KURNOOL 785 200 10 210

3 ADONI KURNOOL 732 10 10

4 NANDYAL KURNOOL 859 500 10 510

5 KADAPA KADAPA 985 250 10 260

6 CHITTUR CHITTUR 1137 500 10 510

7 NELLORE NELLORE 1147 250 10 260

8 ONGOLE PRAKASHAM 1021 400 10 410

9 GUNTUR GUNTUR 1005 500 50 550

10 VIJAYAWADA KRISHNA 990 500 10 510

TOTAL 3600 230 3830
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

ANDHRA PRADESH
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 KHAMMAM KHAMMAM 892 1000 20 1020

2 WARANGAL WARANGAL 821 1000 20 1020

3 RANGAREDDY/HYD RANGAREDDY/HYD 694 500 500

4 NALGONDA NALGONDA 800 1000 10 1010

5 KARIMNAGAR KARIMNAGAR 794 1000 20 1020

6 ADILABAD ADILABAD 743 50 10 60

7 NIZAMABAD NIZAMABAD 645 1000 20 1020

8 MAHBUBNAGAR MAHBUBNAGAR 663 1000 40 1040

9 MEDCHAL MEDCHAL 673 1000 40 1040

10 MEDAK MEDAK 667 1000 1000

TOTAL 8550 180 8730
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

TELANGANA
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF 

ESTD QTY 

IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 COIMBATORE COIMBATORE 1331 150 100 250

2 DINDIGUL DINDIGUL 1340 150 150

3 UDUMALAIPET TIRUPPUR 1359 100 100

4 DHARAPURAM TIRUPPUR 1316 100 100

5 ERODE ERODE 1218 150 50 200

6 SALEM SALEM 1170 150 150

7 KRISHNAGIRI KRISHNAGIRI 1057 150 150

8 TRICHY TRICHY 1310 150 50 200

9 KANCHEEPURAM KANCHEEPURAM 1248 100 100

10 THENI THENI 1422 150 150

11 TIRUVANNAMALAI TIRUVANNAMALAI 1169 100 100

12 VELLORE VELLORE 1179 150 150

13 VILUPPURAM VILUPPURAM 1231 100 100

TOTAL 1700 200 1900
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

TAMIL NADU
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

RATE PER 

MT (RS)

1 KEKRI AJMER 1019 150

2 ALWAR ALWAR 1310 150

3 BEHROR ALWAR 1285 150

4 BARMER BARMER 1188 150

5 BALOTARA BARMER 941 150

6 SIWANA BARMER 888 150

7 GUDA MALANI BARMER 839 150

8 HALENA BHARATPUR 1265 150

9 BUNDI(TALERA) BUNDI 1033 150

10 KOTA KOTA 898 150

11 BARAN BARAN 892 150

12 JHALAWAR JHALAWAR 811 150

13 MANDAR SIROHI 740 100

14 REODAR SIROHI 756 100

15 SHEOGANJ SIROHI 805 100

16 CHOMU JAIPUR 1162 100

17 BAGRU JAIPUR 1133 100

18 BASSI JAIPUR 1189 100

19 BIKANER BIKANER 1233 100

20 GANGANAGAR GANGANAGAR 1481 100

21 SHRIVIJAYNAGAR GANGANAGAR 1423 100

22 PADAMPUR GANGANAGAR 1470 100

23 SHRIKARANPUR GANGANAGAR 1467 100

24 ANOOPGARH GANGANAGAR 1381 100

25 GARSANA GANGANAGAR 1360 100

26 SARDULSHAYAR GANGANAGAR 1496 100

27 JAITSAR GANGANAGAR 1434 100

28 HANUMANGARH HANUMANGARH 1467 100

29 SANGARIA HANUMANGARH 1487 100

30 PILIBANGA HANUMANGARH 1442 100

31 RAWATSAR HANUMANGARH 1418 150

32 BHINMAL JALOR 853 150

33 JEEVANA JALOR 855 150

34 SANCHOR JALOR 779 150

35 MENGALWA JALOR 845 150

36 RANIWARA JALOR 766 150

37 SAYLA JALOR 852 150

38 PHALODI JODHPUR 948 150

39 BHOPALGARH JODHPUR 1057 150

40 OSIYA JODHPUR 1047 150

41 ASOP JODHPUR 1076 100

42 NAGAUR NAGAUR 1125 100

43 KUCHERA NAGAUR 1098 100

44 MERTA NAGAUR 1054 100

45 JASNAGAR NAGAUR 1031 100

TOTAL 5600
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

RAJASTHAN
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SR. DESTINATION DISTRICT
DISTANCE 

(KMS)

ANP + NPK 

+ WSF ESTD 

QTY IN (MT)

BENSULF 

ESTD QTY 

IN (MT)

TOTAL 

ESTD QTY 

IN (MT)

RATE PER 

MT (RS)

1 RAIPUR RAIPUR 1132 300 100 400

2 DURG DURG 1090 50 50

3 RAJNANDGOAN RAJNANDGOAN 1059 50 50

4 DHAMTARI DHAMTARI 1139 50 50

5 BILASPUR BILASPUR 1240 50 50

6 RAIGARH RAIGARH 1391 50 50

7 JANJGIR CHAMPA JANJGIR CHAMPA 1281 50 50

8 KABIRDHAM KABIRDHAM 1186 50 50

9 BEMETARA BEMETARA 1153 50 50

10 BASTAR BASTAR 1319 50 50

11 KONDAGAON KONDAGAON 1191 50 50

12 KANKER KANKER 1128 100 100

13 MAHASAUND MAHASAUND 1188 50 50

14 BILHA BILASPUR 1223 50 50

15 BHATAPARA BALODA BAZAR 1204 100 100

16 BALODA BAZAR BALODA BAZAR 1219 50 50

17 KUMHARI DURG 1117 50 50

18 AMBIKAPUR AMBIKAPUR 1496 50 50

19 MUNGELI MUNGELI 1197 50 50

TOTAL 1300 100 1400
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SCHEDULE II

DESTINATION WISE TRANSPORTATION OF FERTILISERS AND BENSULF BY ROAD FROM TALOJA

PERIOD :  01/04/2019 TO 31/03/2020

CHHATTISGARH
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